








Solicitation No. DACA85-03-R-0002 
Design/Build to Upgrade Utilidors, Phase IV, Eielson AFB, Alaska 
Amendment No. R0002 
 
Questions dated 8 Aug 03: 
  

1.       Is it mandatory to remove all removable Utilidor Lids, or is it at the discretion of the contractor? 
 Item 1. It is required to remove all removable utilidor lids. Section 01010 1.1.2.4 Requires the 
utilidor to be abated of asbestos. Utilidor lids have asbestos containing mastics that will require 
the lids to be removed to accomplish abatement. 
  
 

2.       Soil sampling and testing at Lift Station D.  Section 02280 1.3.  What does this have to do with 
the scope of work for this contract?  
 Item 2. Lift Station D is not in this contract. Specification section 02280 still applies to this 
contract. 
 

3.       Resident Engineer contractor supplied office.  Can you tell us the location of office site, so we 
can determine cost of temporary utility hookups for water, sewer and electricity. 
 Item 3: No answer at this time. 
 

4.       Can you tell us where the staging area will be located on base for contractors use? 
 Item 4: No answer at this time. 
 
 
Question dated 12 Aug 03 
 
A. 1. Suggestion to revise the bid schedule.   
  Response:  See revised bid schedule provided in this amendment. 
 
 2. No response required. 
 
B. Submittal of the subcontracting plan may be 24 hours after the submittal due date 
of 22 Aug 03. 
 Response:  The subcontacting plan may be submitted within two (2) working days 
(26 Aug 03) by 2:00 p.m. 
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